DOD STANDARD DESIGN AW 78-24-27

ABOVEGROUND VERTICAL STEEL FUEL TANKS WITH FIXED ROOFS

APRIL 2015

INDEX OF DRAWINGS

GENERAL

SHEET NO.	DRAWING NUMBER	DESCRIPTION
1	G.01	TITLE SHEET
2	G.02	LEGEND AND ABBREVIATIONS
3	G.03	GENERAL NOTES
4	G.04	GENERAL NOTES
5	G.05	INSTRUMENTATION & CONTROL DIAGRAM

CIVIL

SHEET NO.	DRAWING NUMBER	DESCRIPTION
6	C.01	TYPICAL SITE PLAN - MOUNDED TANK
7	C.02	TYPICAL SITE PLAN - NON-MOUNDED TANK
8	C.03	TYPICAL SITE PLAN - VERTICAL CONTAINMENT WALLS
9	C.04	TYPICAL DIKE AREA JOINT LAYOUT PLAN
10	C.05	TYPICAL PIPING LAYOUT
11	CD.01	DIKE DETAILS - CONCRETE SURFACED
12	CD.02	DIKE DETAILS - CONCRETE SURFACED
13	CD.03	DIKE DETAILS - GRAVEL BALLAST
14	CD.04	DIKE DETAILS - EXPOSED LINER
15	CD.05	GEOMEMBRANE FASTENING DETAILS
16	CD.06	CONCRETE STAIRWAY DETAILS
17	CD.07	STEEL STAIRWAY DETAILS
18	CD.08	CONTAINMENT WALL DETAILS
19	CD.09	CONTAINMENT DRAINAGE DETAILS
20	CD.10	BERM DIKE WALL PENETRATION
21	CD.11	MISCELANEOUS DETAILS
22	CD.12	EXTERIOR PIPE SUPPORT NOTES & DETAILS
23	CD.13	EXTERIOR PIPE SUPPORT DETAILS

ELECTRICAL

SHEET NO.	DRAWING NUMBER	DESCRIPTION
24	ED.01	TYPICAL ELECTRICAL ELEVATION
25	ED.02	TANK GROUNDING PLAN
26	ED.03	CATHODIC PROTECTION LAYOUT & TYPICAL DETAILS
27	ED.04	CATHODIC PROTECTION LAYOUT & TYPICAL DETAILS
28	ED.05	ELECTRICAL SEQUENCE OF OPERATION

TANKS

SHEET NO.	DRAWING NUMBER	DESCRIPTION
29	5.01	5,000 BBL TANK
30	5.02	5,000 BBL TANK NOZZLE SCHEDULE & INTERSTITAL PIPING PLAN
31	10.01	10,000 BBL TANK
32	10.02	10,000 BBL TANK NOZZLE SCHEDULE & INTERSTITAL PIPING PLAN
33	20.01	20,000 BBL TANK
34	20.02	20,000 BBL TANK NOZZLE SCHEDULE & INTERSTITAL PIPING PLAN
35	30.01	30,000 BBL TANK
36	30.02	30,000 BBL TANK NOZZLE SCHEDULE & INTERSTITAL PIPING PLAN
37	40.01	40,000 BBL TANK
38	40.02	40,000 BBL TANK NOZZLE SCHEDULE & INTERSTITAL PIPING PLAN
39	50.01	50,000 BBL TANK
40	50.02	50,000 BBL TANK NOZZLE SCHEDULE & INTERSTITAL PIPING PLAN
41	80.01	80,000 BBL TANK
42	80.02	80,000 BBL TANK NOZZLE SCHEDULE & INTERSTITAL PIPING PLAN
43	100.01	100,000 BBL TANK
44	100.02	100,000 BBL TANK NOZZLE SCHEDULE & INTERSTITAL PIPING PLAN
45	D.01	TYPICAL DETAILS - INTERSTITAL SPACE
46	D.02	TYPICAL DETAILS - INTERSTITAL SPACE
47	D.03	TYPICAL DETAILS - INTERSTITAL SPACE
48	D.04	TYPICAL DETAILS - FOUNDATION
49	D.05	5,000 THROUGH 50,000 BBL TANKS ROOF FRAMING PLAN
50	D.06	80,000 AND 100,000 BBL TANKS ROOF FRAMING PLAN
51	D.07	TYPICAL DETAILS - TANK APPURTENANCES
52	D.08	TYPICAL DETAILS - INTERIOR APPURTENANCES
53	D.09	TYPICAL DETAILS - ROOF NOZZLES & APPURTENANCES
54	D.10	TYPICAL DETAILS - SHELL NOZZLES & APPURTENANCES
55	D.11	TYPICAL DETAILS - STAIRWAY AND GUARDRAIL DETAILS
56	D.12	TYPICAL DETAILS - EXTERNAL APPURTENANCES
57	D.13	TYPICAL DETAILS - EXTERNAL APPURTENANCES

SYM	DESCRIPTION	DATE	APPR

NAVFAC

US ARMY CORPS OF ENGINEERS OMAHA DISTRICT

SEAL

A/E INFO

APPROVED

FOR COMMANDER NAVFAC

ACTIVITY

SATISFACTORY TO

DES MSO | DRW MHK | CHK WVB

SUBMITTED BY:

DATE: APRIL 2015

NAVAL FACILITIES ENGINEERING COMMAND – ALANTIC

DOD STANDARD DESIGN AW78-24-27

FUEL TANKS WITH FIXED ROOFS ABOVEGROUND VERTICAL STEEL

TITLE SHEET

SCALE: AS NOTED

EPROJECT NO.: XXXXX

CONSTR. CONTR. NO. XXXXX

NAVFAC DRAWING NO. XXXXX

SHEET 1 OF 57

G.01

DRAWFORM REVISION: 10 MAY 2014